STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 17
WUMBER OF BI DDERS 8
>ROGRAM ELEMENTS
Bl D RANK

12/ 04/ 01
10- 2A5904

10-SJ-5-R13.1/35.3

HB1

ENG NEERS EST

RAS

BI D TOTAL

4, 064, 552. 00

4, 565, 649. 00

4, 648, 381. 00

4, 886, 860. 00

5, 138, 460. 00

BI D

SUMMARY

I'N SAN JOAQUI N COUNTY I N AND NEAR
LATHROP, FRENCH CAMP AND STOCKTON

AT VARI QUS LOCATI ONS

CONSTRUCT MEDI AN BARRI ER

6, 760, 475. 00

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

0

17. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 2, 695, 923. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 06/ 01
CONTRACT CODE 'B '
33 CONTRACT | TEMS

FEDERAL Al D ACI M 005-6(309) 457

G

005- 6(309) E

280

PERCENT UNDER EST 39. 88

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 1118
STOCKTON CA 95201
M BUMGARNER | NC

1175 GREENVI LLE RD
LI VERMORE CA 94550
F C 1 CONSTRUCTORS | NC

90 GREAT OAKS BLVD STE 105
SAN JOSE CA 95119
GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
CONE ENG NEERI NG CONTRACTORS

2092 OVEGA RD STE F
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

209 983-2300
00000008
209 983-2375

925 373-1986
00529261
925 373-1890

408 227-2735
00772589
408 227-8145

831 724-1011
00000089
831 768-4021

925 838-5685
00595036
925 838-5996



10- 2A5904

10-SJ-5-R13

12/ 04/ 01
6 5, 395, 100. 00
7 5,474, 307. 00
8 5, 526, 280. 00

MAGNUM PACI FI C I NC

1571 OAK PARK BLVD
PLEASANT HI LL CA 94523
R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551
R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94566

925 279-2234
00766205
FAX 925 279-1219

925 606- 2400
00591940
FAX 925 961-1925

925 837-5600
00700218
FAX 925 837-8387

Bl D245
PAGE 2
12/ 06/ 01



10- 2A5904 Bl D245

10- SJ-5-R13 PAGE 3

12/ 04/ 01 12/ 06/ 01
LI'ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ABSL GRI NDI NG
SAN CARLCS CA
CENTRAL FENCE THRI E BEAM BARRI ER
SACRAMENTO CA
MBI CONCRETE BARRI ER
LI VERMORE CA
RI LEYS STRI PI NG STRI PI NG

BENI Cl A CA



10- 2A5904 Bl D245

10-SJ-5-R13 PAGE 4
12/ 04/ 01 12/ 06/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE I NC | TEM5 6, 28 AND 29 (PORTI ON)
RANCHO CORDOVA CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS ( PORTI ON)
LODI CA
MORI SOLI  CONSTRUCTI ON | NC | TEM5 30 THRU 33 (PORTION)
LI VERMORE CA
TEI CHERT CONSTRUCTI ON I TEMS 6, 12 THRU 23 ( PORTI ON)
STOCKTON CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 . ASPHALT CONCRETE GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)

ASPHALT CONCRETE SAWCUTTI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

EXCAVATI ON AND GRI NDI NG ( PARTI AL)
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS ( PARTI AL)

LODI CA
JONTI NUED ON NEXT PAGE



10- 2A5904
10-SJ-5-R13
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

MBI

LI VERMORE CA

RI LEYS STRI PI NG | NC
BENI CI A CA

TEI CHERT CONSTRUCTI ON
STOCKTON CA

TEI CHERT CONSTRUCTI ON
STOCKTON CA

3l DDER | D NAME AND ADDRESS

METEL BEAM GUARD RAIL ( PARTI AL)

TRAFFI C STRI PI NG AND MARKI NGS ( PARTI AL)

AGGREGATE BASE AND LEAD COVPLI ANCE

GRADI NG, PAVI NG, EXCAVATI ON, CLEARI NG AND GRUBI NG
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DENRESTE

W NDSOR CA

MB 1 INC

LI VERMORE CA

RI LEYS STRI PI NG
BENI CI A CA

3l DDER | D NAVE AND ADDRESS

TRUCKI NG AND DI SPOSAL ( PARTI AL)
| TEM5 10 AND 24 THRU 27
| TEMS 28 AND 29

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE COVPANY
ANDERSON CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

JONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

ELECTRI CAL



10- 2A5904
10-SJ-5-R13
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

TEI CHERT CONSTRUCTI ON
STOCKTON CA

3l DDER | D NAME AND ADDRESS

I TEMS 13 THRU 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL FENCE
SACRAMENTO CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
FARVEST SAFETY

LODI CA
MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

R E SERRANO | NC

SAN FRANCI SCO CA

R E SERRANO I NC

SAN FRANCI SCO CA

TEI CHERT CONSTRUCTI ON
STOCKTON CA

METAL BEAM GUARD RAI L ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

TRAFFI C CONTROL, CHANGEBLE MESSAGE SIGN, K RAIL (PARTIAL)

GRADI NG AND PAVI NG ( PARTI AL)



10- 2A5904
10-SJ-5-R13
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL FENCE

SACRAMENTO CA

M BUMGARNER | NC

LI VERMORE CA

NATI ONAL CONCRETE CUTTI NG
STOCKTON CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

3l DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L
CONCRETE BARRI ER

SAW CUT

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA

D S S CONTRACTORS
655 W CLAY ST
STOCKTON CA
TENNYSON ELECTRI C
7275 NATI ONAL DR
LI VERMORE CA

METAL BEAM GUARD RAI L

BASE, ASPHALT CONCRETE AND ROADVWAY EXCAVATI ON ( PORTI ON)

ELECTRI CAL ( PORTI ON)



10- 2A5904 Bl D245

10- SJ-5-R13 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
12/ 04/ 01 12/ 06/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2,000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 280 1, 000. 00 280, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00* 4, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 160 25. 00 4, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 14, 000. 00* 14, 000. 00
129000 TEMPORARY RAI LI NG ( TYPE K) M 16, 200 16. 00 259, 200. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 100 14. 00 15, 400. 00
11 150805 REMOVE CULVERT EA 2 500. 00 1, 000. 00
12 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
14 190101 ROADVAY EXCAVATI ON VB 9, 280 25. 00 232, 000. 00
15 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 4,000 7.50 30, 000. 00
(AERI ALLY DEPCSI TED LEAD)
16 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 110 290. 00 31, 900. 00
(AERI ALLY DEPCSI TED LEAD)
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
18 260201 CLASS 2 AGGREGATE BASE VB 11, 500 38. 00 437, 000. 00
19 390160 ASPHALT CONCRETE ( TYPE B) TONN 18, 200 45. 00 819, 000. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 11 20. 00 220. 00
AREA)
21 394050 RUMBLE STRI P STA 41 60. 00 2, 460. 00
22 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 27 250. 00 6, 750. 00
23 700659 900 MM CORRUGATED STEEL PI PE | NLET M 2 1, 306. 00 2,612.00
(2.77 MM THI CK)
24 839310 DOUBLE THRI E BEAM BARRI ER M 6, 670 57. 00 380, 190. 00
25 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 14 130. 00 1, 820. 00
26 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 14 250. 00 3, 500. 00
27 839701 CONCRETE BARRI ER ( TYPE 60) M 16, 100 70. 00 1,127, 000. 00
28 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,200 1.75 7, 350. 00
( SPRAYABLE)
29 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 5. 00 1, 450. 00
30 (S) 860791 COVMUNI CATI ON CONDUI T M 15, 600 12.00 187, 200. 00
31 (S) 862065 REPLACE PULL BOX EA 170 500. 00 85, 000. 00
32 022757 RELOCATE TRAFFI C COUNT PULL BOX EA 1 1, 000. 00 1, 000. 00



10- 2A5904 Bl D245

10-SJ-5-R13 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
12/ 04/ 01 12/ 06/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 869039 COVMUNI CATI ON PULL BOX EA 51 500. 00 25, 500. 00

TOTAL 4, 064, 552. 00



TEM

©CoOoO~NOUODWNE

10- 2A5904

I NI NG BI DDERS

10- SJ- 5- R13 SUMMARY OF REMA
12/ 04/ 01
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT

------------------------------- R PR R R CE]

6, 600. 00* 6600. 00| 7,000. 00* 7000

300. 00 84000. 00| 800. 00 224000

6, 900. 00* 6900. 00| 3, 600. 00* 3600

70, 000. 00* 70000. 00| 14, 630. 00* 14630

5, 000. 00* 5000. 00| 16, 500. 00* 16500

110, 000. 00* 110000. 00| 70, 000. 00* 70000

7.00 1120. 00| 40. 00 6400

44, 000. 00* 44000. 00| 43, 000. 00* 43000

23. 50 380700. 00| 15. 00 243000

16. 30 17930. 00| 21. 00 23100

525. 00 1050. 00| 805. 00 1610

525. 00 1050. 00| 805. 00 1610

25, 000. 00* 25000. 00| 7,000. 00* 7000

28. 00 259840. 00| 29. 00 269120

8.00 32000. 00| 8.00 32000

300. 00 33000. 00| 300. 00 33000

11, 000. 00* 11000. 00| 10, 000. 00* 10000

40. 00 460000. 00| 38. 00 437000

47.00 855400. 00| 45. 00 819000

21. 00 231. 00| 20. 00 220

63. 00 2583. 00| 60. 00 2460

260. 00 7020. 00| 250. 00 6750

1, 550. 00 3100. 00| 800. 00 1600

66. 40 442888. 00| 68. 60 457562

250. 00 3500. 00| 150. 00 2100

250. 00 3500. 00| 150. 00 2100

71.80  1155980. 00| 95.00 1529500

1. 60 6720. 00| 1.15 4830

5.30 1537. 00| 4.60 1334

20. 00 312000. 00| 16. 10 251160

1, 000. 00 170000. 00| 570. 00 96900

1, 000. 00 1000. 00| 2, 500. 00 2500

1, 000. 00 51000. 00| 545. 00 27795

4, 565, 649. 00

4,648, 381. 00

FOURTH
BI D AMOUNT
_______________________________ |

100, 000. 00* 100000.
900. 00 252000
10, 000. 00* 10000.
80, 000. 00* 80000.
10, 000. 00* 10000.
204, 540. 00* 204540.
30. 00 4800.
50, 000. 00* 50000.
5.00 81000.
25.00 27500.
1, 000. 00 2000
1, 000. 00 2000
25, 000. 00~ 25000.
37.00 343360
40. 00 160000.
450. 00 49500
8, 000. 00* 8000.
45. 00 517500
45. 00 819000
300. 00 3300.
40. 00 1640.
600. 00 16200.
550. 00 1100.
65. 00 433550
165. 00 2310.
165. 00 2310.
77.00 1239700
3.00 12600.
5.00 1450.
20. 00 312000
500. 00 85000.
4, 000. 00 4000
500. 00 25500.

4, 886, 860. 00

Bl D245
PAGE 10
12/ 06/ 01
FI FTH
BI D AMOUNT
25, 000. 00* 25000
500. 00 140000
5, 000. 00* 5000
25, 000. 00* 25000
15, 000. 00* 15000
100, 000. 00* 100000
35.00 5600
20, 000. 00* 20000
30. 00 486000
20.00 22000
500. 00 1000
500. 00 1000
25, 000. 00~ 25000
40. 00 371200
50. 00 200000
250. 00 27500
20, 000. 00* 20000
55. 00 632500
48. 00 873600
50. 00 550
100. 00 4100
300. 00 8100
500. 00 1000
80. 00 533600
150. 00 2100
150. 00 2100
74. 00 1191400
.70 2940
3.00 870
20.00 312000.
400. 00 68000.
1, 000. 00 1000.
300. 00 15300.

5, 138, 460. 00



TEM

©CoOoO~NOUODWNE

10- 2A5904

10-SJ-5-R13

12/ 04/ 01

.00
.00
1, 000.
1, 000.

00
00

SUMMARY

5, 395, 100. 00

5,474,307. 00

I NI NG BI DDERS

OF REMA
_______________________________ I
SEVENTH |
BI D ANMOUNT
_______________________________ I

100, 000. 00*  100000.
1, 740. 00 487200.
15, 000. 00* 15000.
80, 000. 00* 80000.
10, 000. 00* 10000.
156, 000. 00*  156000.
40. 00 6400.
25, 000. 00* 25000.
26. 00 421200.
22.00 24200.
1, 000. 00 2000.
1, 000. 00 2000.
25, 000. 00* 25000.
37.00 343360.
37.00 148000.
250. 00 27500.
20, 000. 00* 20000.
52. 00 598000.
47.00 855400.
80. 00 880.
250. 00 10250.
450. 00 12150.
1, 250. 00 2500.
57. 00 380190.
130. 00 1820.
275. 00 3850.
72.50  1167250.
1.18 4956
4.00 1160.
21.10 329160.

1, 000. 00 170000.

1, 500. 00 1500.

831. 00 42381

El GHTH

BI D AMOUNT
25, 000. 00* 25000
1, 500. 00 420000
10, 000. 00* 10000
75, 000. 00* 75000
20, 000. 00* 20000
250, 000. 00* 250000
60. 00 9600
10, 000. 00* 10000
33.00 534600
25.00 27500
1, 000. 00 2000
500. 00 1000
25, 000. 00~ 25000
26. 00 241280
30. 00 120000
300. 00 33000
10, 000. 00* 10000
45. 00 517500
50. 00 910000
50. 00 550
50. 00 2050
350. 00 9450
1, 000. 00 2000
55. 00 366850
150. 00 2100
250. 00 3500
78.00 1255800
1.50 6300
5.00 1450
30. 00 468000
750. 00 127500
1, 000. 00 1000
750. 00 38250

5, 526, 280. 00

Bl D245
PAGE 11
12/ 06/ 01



